04/02/07 Posting Date
Clermont County Transportation Improvement District
Response Due Date: 05/04/07

CCTID Project Group No. 1

The Clermont County Transportation Improvement District (CCTID) is requesting Letters of
Interest (LOI) from consultants and subconsultants that are currently prequalified with the Ohio
Department of Transportation (ODOT) for Consultant Services for projects listed below that are
part of the CCTID Regional Transportation Improvement Plan (CCTID RTIP). Interested firms
may respond to one or more of the listed projects in accordance with the LOI requirements
specified below.

A Pre-Selection Meeting to provide supporting information relative to the projects contained in
this LOI to interested firms will be held on Monday, April 9, 2007 at 1:30 PM at the Miami
Township Civic Center, 6101 Meijer Drive, Miami Township, OH 45150.

Please note Pre-Selection Meeting attendance is limited to 2 representatives per interested firm.

LISTING OF PROJECTS:

PID Project
82555  Eastgate North Frontage Road
82558  Tina Drive Extension
82581  Amelia Olive Branch Relocation — DBE Goal 10%
82582  Old SR 74 Widening - DBE Goal 10%
82590  Bauer Road/SR 32 Intersection
82587  Herold Road/SR 32 Interchange
82586 SR 32 Frontage Road — Bauer Road to Half Acre Road

82588  Batavia Road/SR 32 Interchange Improvements

82589  McKeever/De La Palma Intersections at SR 32

79111  Business 28 — Phase 1 Improvements

82563 SR 28 Improvements (Branch Hill — Guinea Pike to SR 48)
82139  Wolfpen Pleasant Hill Improvements — DBE Goal 10%
82140 SR 28 Improvements — Castleberry Court to | 275

82577  Environmental Services Task Order — DBE Goal 15%
82578  Integrated Traffic Modeling and Simulation Task Order
82579  Real Estate Appraisal & Acquisition Services Task Order
82580  Geotechnical Services Task Order — DBE Goal 15%
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Communications Restrictions

Please note the following policy concerning communication with the CCTID and any
Board Members during the announcement and selection process:

During the time period between advertisement and the announcement of final consultant
selections, the CCTID will not communicate outside of the Pre-Selection Meeting previously
mentioned with consultants (or their agents) regarding the status of the selection process, or
entertain any communications related to marketing, etc.,. When completed, selections will be
announced through the CCTID website at http://www.tid.clermontcountyohio.gov/

Permissible communications include project administration activities for authorized agreements,
scope and negotiation activities for projects selected but not under contract, training or related
activities, and technical or scope of services questions specific to projects posted.

Any questions shall be submitted by e-mail to Steve Wharton at ed3c@fuse.net. All questions
will be answered in writing and posted to the CCTID website. No notification of responses will
be made and interested parties must check the CCTID website for posted responses.

Mailing Instructions and Addresses

Firms interested in being considered for selection should respond by sending the original and
six (6) copies of the LOI to Steve Wharton, CCTID Secretary/Treasurer, 175 E. Main Street -
Suite 150, Batavia, OH 45103. LOI submitted to any other address will not be considered.

DBE Goals

It is the policy of the CCTID that Disadvantaged Business Enterprises (DBESs) shall have equal
opportunity to compete for and perform subcontracts which the Consultant enters into pursuant
to agreements included in this request for LOI. For projects noted as having DBE goal, the
Consultant must use good faith efforts to include DBE subconsultants. Consequently, the
requirements of Title 49 CFR Part 26 will apply to agreements noted as having DBE goals. For
projects with DBE goals, the Consultant must ensure that the DBE subconsultant(s) is
performing a "commercially useful function" as defined in CFR 26.55. For projects noted as
having DBE goals, at least the listed percent of the agreement shall be subcontracted to
certified DBE firms as applicable.

The Consultant LOI must include the percentage of work to be performed by each DBE, and a
description of the work to be performed by each. Consultant LOI that do not include the
minimum percentage of DBE participation for Projects noted above with DBE goal will be
rejected. If selected, the Consultant's price proposal shall reflect required level of DBE
participation, or provide an explanation of how the requirement will be met in later phases of the
work.

Selection Procedures

The CCTID intends to select consultant services for each of the agreements listed above and
further described herein based on an enhanced LOI. CCTID may select more than one
consultant services firm for task order projects (Environmental Services; Integrated Traffic
Modeling and Simulation; Real Estate Appraisal & Acquisition Services; and Geotechnical
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Services). DBE firms are encouraged to submit LOI as prime for task order projects in
disciplines where the firm meets prequalification requirements.

The requirements for the LOI and the CCTID Selection Evaluation Rating Form that will be used
to select consultants are shown below. Consultants must submit a single LOI for the group of
project(s) for which the consultant is expressing interest. The consultant must visit the site of
each project listed. A more defined Scope of Services and Requirements will be supplied to the
selected Consultant.

Requirements for LOI, CCTID Selection Process

A. General Instructions for Preparing and Submitting a Letter of Interest

(1) Provide the information requested in the LOI Content (Item B below), in the same order
listed, in a letter signed by an officer of the firm. Do not send additional forms, resumes,
brochures, or other material unless otherwise noted in the Project Description.

(2) LOI shall be limited to ten (10) 8 1/2" x 11" single sided pages plus two (2) pages per
project for the combined Key Staff and Project Approach, unless otherwise noted in the
Project Description. All pages including the transmittal letter count against the limit.

(3) Please adhere to the following requirements in preparing and binding LOI:

a. Use a minimum font size of 12-point and maintain margins of 1" on all four sides.
All text shall be black type to facilitate machine copying.

b. Page numbers must be centered at the bottom of each page.

c. Use 8% "x 11" bond paper only. No glossy paper.

d. Bind LOI by stapling at the upper left hand corner only. Do not utilize any other
binding system.

e. Do not provide tabbed inserts or other features that may interfere with machine
copying.

(4) LOI must be received by 4.00 p.m. on the due date. LOI received after 4:00 p.m. will not
be considered. (Please refer to Mailing Instructions)

B. Letter of Interest Content
The Letter of Interest content shall at a minimum include:
(1) Alist of the Project and PID No. for which the firm is submitting this LOI.
(2) A brief history of the firm which shall include information pertaining to major areas of
expertise and list the types of services for which your firm is currently prequalified by

the ODOT.

(3) A list of representative projects and clients including project costs for contracted
projects within the past five (5) years.
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(4)

(5)

(6)

Information relative to insurance coverage of firm which shall include limits and
deductions.

Information relative to specialized surveying/engineering equipment, computer
hardware and computer software including ArcGIS capabilities. CCTID will use ESRI©
ArcGIS 9.1 platform for the maintenance of all mapping files projected in State Plane,
Ohio South, NAD83, NAVD88 with map units of U.S. Survey Feet. Mapping files
should be capable of being directly loaded or imported into ArcGIS with no translation,
transformation and/or manipulation required by CCTID.

Provide a description of your Project Approach, not to exceed two pages unless
otherwise indicated in the Project Description. Confirm that the firm has visited the site
and address your firm’s technical approach, understanding of the project, cost
containment practices, innovative ideas and any other relevant information concerning
your firm’s qualifications for the project.

a. List the Project Manager and other key staff members, including key
subconsultant staff. Include project engineers for important disciplines and staff
members that will be responsible for the work and resumes for key personnel.

b. List significant subconsultants, their current prequalification categories and DBE /
EDGE status, and the percentage of work to be performed by each
subconsultant.

c. Address the experience of the key staff members on similar projects, and the
staff qualifications relative to the selection subfactors noted. For projects that
include bridge design (prequalification required in Bridge Design Level 1 or Level
2), address the training and experience of the proposed staff in Load and
Resistance Factor Design (LRFD).

d. Describe the capacity of your assigned staff and their ability to perform the work
in a timely manner, relative to present workload, and the availability of the
assigned staff.

C. Available Documents / Previous Studies:

Clermont County TID Regional Transportation Improvement Program (CCTID RTIP)
Eastern Corridor Reference
o Statement of Intent (SOI)
0 Record of Decision For Eastern Corridor Multi-Modal Projects — Tier 1 (ROD)
0 Eastern Corridor Multi-Modal Projects PID 22970 Final Tier 1 Environmental
Impact Statement (FEIS)
Advanced Mitigation
Environmental Red Flag Reports
http://www.easterncorridor.org/

The above documents and related information is available for electronic download through the
CCTID website at http://www.tid.clermontcountyohio.gov/
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D. ODOT Project Development Process

All projects will follow the ODOT Project Development Process for minor projects. For projects
indicated for Steps 1-8, the process is unmodified. For projects indicated for Steps 1-3, a
modified process is to be followed for the purpose of obtaining environmental clearance by the
end of Step 3. Therefore for those projects following the modified PDP Step 3, the selected
Consultant must develop the project to the extent preliminary work limits are established on a
preferred alternative and environmental field studies and a Categorical Exclusion (CE)
document is completed.

E. Consultant Selection Evaluation Rating Form

CCTID
Consultant Selection
Evaluation of Consultant LOI

ODOT PID # Date:
Project Name:
Name of Consultant:
Name of Evaluator:

Category Total Value Scoring Criteria Score
Management & Team
Project Manager 10 See Note 1
Streng_th/Expenence of Assigned Staff o5 See Note 3
including Subconsultants
Cost Containment including current
10
overhead rate
Firm's Current Workload/
Availability of Personnel 10 See Note 4
Consultant's Past Performance 30 See Note 5
Project Approach 15
Total 100
If applicable, has Consultant met DBE? Yes. No.

Consultants are not eligible for selection if their LOI does not meet the stated goal.

Rating Form Notes
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(1) The proposed project manager for each consultant shall be ranked, with the
highest ranked project manager receiving the greatest number of points, and
lower ranked project managers receiving commensurately lower scores. The
rankings and scores should be based on each project manager’s experience on
similar projects and past performance. The selection committee may contact
ODOT and other outside agencies if necessary. Any subfactors identified
should be weighed heavily in the differential scoring.

(2) Differential scoring should consider the relative importance of the project
manager’s role in the success of a given project. The project manager’s role in
a simple project may be less important than for a complex project, and
differential scoring should reflect this, with higher differentials assigned to
projects that require a larger role for the project manager.

(3) The experience and strength of the assigned staff, including subconsultant staff,
should be ranked and scored as noted for Number 1 above, with higher
differential scores assigned on more difficult projects. Any subfactors identified
in the project notification should be weighed heavily in the differential scoring.

(4) As noted above, ODOT and other outside agencies may be contacted.

(5) The consultants' past performance on similar projects shall be ranked and
scored on a relative, differential scoring type basis, with the highest ranked
consultant receiving a commensurately greater number of points. The selection
team may consider contacting ODOT and other outside agencies as appropriate
to obtain ratings.

(6) The differential scoring should consider the complexity of the project and any
subfactors identified in the project notification.

(7) The consultant's workload and availability of qualified personnel, equipment and
facilities shall be ranked and scored on a relative, differential scoring type basis.
The selection team shall consider an equitable distribution of work to similarly
qualified firms.
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Project Descriptions

Project: ODOT PID # 82555
Eastgate North Frontage Road
Estimated Construction Cost: $2,700,000

Realignment of the Eastgate North Frontage Road dictated by reconfiguration of the SR 32
westbound exit ramp and the Eastgate Boulevard westbound entrance ramp onto SR 32 at the
Eastgate Boulevard interchange with SR 32. The project is approximately two thousand (2000)
feet in length and will include a three lane boulevard curbed cross section and closed storm
system, street lighting, with landscaping, and a signal at the ramp intersection.

Selected Consultant will develop new alignment alternatives.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8.
NEPA Process CE.

ODOT Prequalification Required:

Non-complex Roadway Design

Right-of-Way Plan Development

Subsurface Utility Engineering

Basic Traffic Signal Design

Complex Lighting Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
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Project: ODOT PID # 82558
Tina Drive Extension
Estimated Construction Cost: $1,200,000

The reconstruction of the Bell’'s Lane/SR 32 intersection in connection with the 1275/SR32
Interchange project creates a cul-de-sac of existing Bell's Lane. The Tina Drive Extension is
required to provide access for the surrounding residential neighborhoods to Old SR 74, which is
being reconstructed as a part of the 1-275/SR 32 interchange. The connection must be made
before access can be closed at existing Bell's Lane allowing for the construction of the new
intersection. The project is approximately one thousand (1000) feet in length, with a two (2)
lane curbed cross section with four (4) foot paved shoulders and a turn lane at Old SR 74. The
project will include a closed storm system.

Minimum right-of way width is 50 feet.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8.
NEPA Process CE.

ODOT Prequalification Required:

Non-complex Roadway Design

Right-of-Way Plan Development

Subsurface Utility Engineering

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Ecological Surveys

Wetland Delineation

Wetland Mitigation
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Project: ODOT PID # 82581
Amelia-Olive Branch Relocation
Estimated Construction Costs: $4,000,000 Roadway, $1,750,000 Sanitary Sewer

This project involves the construction of a “relocated” Amelia-Olive Branch Road from just north
of the existing Clough Pike intersection approximately ninety-one hundred (9100) feet to the
current Old SR 74 intersection with Olive Branch-Stonelick Road. The project will provide a
direct connection from SR 125 north to the Olive Branch-Stonelick Road interchange with SR
32. The project will replace existing Amelia-Olive Branch Road (which will be left in place for
residential access) with a three (3) lane, access controlled facility. Industrial traffic will be able
to use Armstrong Boulevard and Old SR 74 to access the new interchange with the Amelia-
Olive Branch Road improvements providing the necessary north-south collector.

Provide a preliminary design of a gravity sewer that will extend from the existing 18" sewer
along Old SR 74 (between Olive Branch-Stonelick and Amelia-Olive Branch Roads) to the East
Clough Lift Station, which is located just west of Amelia High School along Clough Pike. The
estimated length of the proposed sewer is 10,000 feet. The preliminary design will incorporate
the following needs:

a. Sized to allow for elimination of the East Clough Lift Station (2,800 gpm), the Shayler
Crossing Lift Station (175 gpm), and for future development of property tributary to the
proposed sewer.

b. A constructible alignment that will be acceptable to OEPA (minimal stream crossings)
and will be within the proposed roadway right-of-way as much as possible.

DBE Goal — 10%

Modified ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.

ODOT Prequalification Required:

Non-complex Roadway Design

Right-of Way Plan Development

Basic Traffic Signal Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Aquatic Ecology Survey

Terrestrial Ecology Survey

Wetland Delineation

Wetland Mitigation

Selection Subfactors:

e Land Use Planning
e Public Project Finance Planning
e Sanitary sewer design and permitting
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Project: ODOT PID # 82582

Old SR 74 Widening

Estimated Construction Costs: $2,500,000

The Old SR 74 Widening Improvements extend approximately thirty-five hundred (3500) feet
from the existing Olive Branch-Stonelick Road intersection with Old SR 74 to Armstrong
Boulevard. The widening of Old SR 74 will upgrade the facility to three lanes with paved
shoulders and curbed cross section with closed storm system.

DBE Goal — 10%

Modified ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.

NEPA Process CE.

ODOT Prequalification Required:

¢ Non-complex Roadway Design
¢ Right-of-Way Plan Development
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Project: ODOT PID # 82590
Bauer Road/SR 32 Intersection
Estimated Construction Costs: $6,300,000

The construction of the Herold Road/SR 32 interchange, described separately, will allow for
madifications to the current at-grade access at Bauer Road on SR 32. Options will be examined
relative to the closure of the intersection pending completion of the Herold Road interchange
and a proposed frontage road from Bauer Road to Half Acre Road on the north side of SR 32.
Environmental “red flag” analysis has been completed for this area.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.
ODOT Prequalification Required:

Complex Roadway Design

Interchange Justification/Modification Study
Right-of-Way Plan Development

Level 2 Bridge Design

Basic Traffic Signal Design

Complex Lighting Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Ecological Surveys

Wetland Delineation

Wetland Mitigation

Selection Subfactor:

e Economic Development Planning
e Land use Planning
e Public Project Finance Planning
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Project: ODOT PID # 82587
Herold Road/SR 32 Interchange
Estimated Construction Cost: $12,000,000

Due to safety, access, and congestion concerns, the at-grade crossing of SR 32 at Herold Road
will be replaced by an interchange approximately one-thousand (1000) feet west of existing
Herold Road. Herold Road will be relocated on the north and south sides of SR 32 to provide
local network connectivity. Environmental “red flag” analysis has been completed for this area.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.
ODOT Prequalification Required:

Complex Roadway Design

Interchange Justification/Modification Study
Right-of-Way Plan Development

Level 2 Bridge Design

Basic Traffic Signal Design

Complex Lighting Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Ecological Surveys

Wetland Delineation

Wetland Mitigation

Selection Subfactors:

e Economic Development Planning
e Land Use Planning
e Public Project Finance Planning
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Project. ODOT PID # 82586
SR 32 Frontage Road — Bauer Road to Half Acre Road
Estimated Construction Cost: $10,000,000, $350,000 Sanitary Sewer

A critical element to the future conversion of SR 32 to a limited access facility from the Village of
Batavia to the Brown County Line will be the construction of frontage roads that will provide
access to residential and commercial development to and from the existing and proposed
interchanges. As a result of the 2002 SR 32 Corridor Land Use Vision Plan, adopted by the
Clermont County Board of Commissioners in November of 2002, a frontage road has been
planned for the north side of SR 32 that would connect Bauer Road, the Herold Road
interchange, the Batavia Road interchange, and the Half Acre Road interchange. The planned
roadway would require a minimum of three (3) lanes, curbed cross section and closed storm
system, lighting, and traffic control at predetermined access locations. The estimated length of
the project is eighteen thousand (18,000) feet or 3.4 miles. Environmental “red flag” analysis
has been completed for this area.

As part of the design of the SR 32 Frontage Road, a portion of the existing sanitary sewer
between Batavia Road Interchange and Half Acre Road interchange may be relocated to follow
the roadway alignment. The existing sewer is 24” PVC and the relocated sewer will also need
to be a 24" PVC sewer.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.
ODOT Prequalification Required:

Complex Roadway Design

Interchange Justification/Maodification Study
Right-of-Way Plan Development

Level 2 Bridge Design

Basic Traffic Signal Design

Complex Lighting Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Ecological Surveys

Wetland Delineation

Wetland Mitigation

Selection Subfactor:

Economic Development Planning
Land Use Planning

Public Project Finance Planning
Sanitary sewer design and permitting
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Project: ODOT PID# 82588
Batavia Road/SR 32 Interchange Improvements
Estimated Construction Costs: $5,750,000 Roadway

This project involves reconfiguration of the existing interchange at Batavia Road and SR 32,
which includes a westbound entrance lane and eastbound exit lane, both lanes being on the
west side of the Batavia Road bridge over SR 32. Also, provisions will be made for the
connections to the SR 32 Frontage, described previously, on the north side and Front Wheel
Drive on the south side. Environmental “red flag” analysis has been completed for this area.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.
ODOT Prequalification Required:

Complex Roadway Design

Interchange Justification/Modification Study
Right-of-Way Plan Development

Level 2 Bridge Design

Basic Traffic Signal Design

Complex Lighting Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Ecological Surveys

Wetland Delineation

Wetland Mitigation

Selection Subfactors:

e Economic Development Planning
e Land Use Planning
e Public Project Finance Planning
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Project: ODOT PID # 82589
McKeever/DelLa Palma Intersections at SR 32
Estimated Construction Cost: $14,500,000

Elimination of existing at-grade intersections on SR32 at McKeever Pike and De La Palma Road
which present long-term safety and congestion problems. To accomplish this access
management goal, new grade separated access points and service roads need to be
constructed on the north and south sides of SR 32 from McKeever Pike to De La Palma Road.
Planning for future land use, water, sanitary, and storm sewer will be required in the
development of access management plan. Environmental “red flag” analysis has been
completed for this area.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3.
NEPA Process CE.
ODOT Prequalification Required:

Non-complex Roadway Design

Interchange Justification/Modification Study
Right-of-Way Plan Development

Level 2 Bridge Design

Basic Traffic Signal Design

Environmental Document Preparation — CE
ESA Screening, Phase | ESA and Phase Il ESA
Wetland Delineation

Wetland Mitigation

Selection Subfactors:

e Economic Development Planning
e Land Use Planning
e Public Project Finance Planning
e Public water, sewer and stormwater utility service area planning
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Project. ODOT PID # 79111
Business 28 — Phase 1 Improvements
Estimated Construction Cost: $6,000,000 Roadway, $670,000 Water main

Improvements include widening of existing Business 28 to five (5) lanes and consolidation of
access points, from the western intersection with SR28 to four hundred (400) feet east of Cook
Road for a total length of thirty seven hundred (3700) lineal feet. In addition to lane widening,
the project involves access management along Business 28, curb and gutter drainage
installation, street lighting, and concrete walk construction and landscaping.

In addition, the improvements include design of a new 12” water main (to replace the existing 6”
& 8" water main installed in 1959) from the existing 8" water main just east of I-275 to the
existing 12" water main along Cook Road just north of Meadowcreek Drive. The total length of
water main is approximately 5,560 feet.

ODOT Project Development Process (PDP) for Minor Projects Steps 4 thru 8
NEPA Process CE.
ODOT Prequalification Required:

Non-complex Roadway Design
Right-of-Way Plan Development
Subsurface Utility Engineering
Basic Traffic Signal Design

Selection Subfactors:

e Economic Development Planning
e Land Use Planning
e Public Project Finance Planning
e Public water main design and permitting
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Project: ODOT PID # 82563
SR 28 Corridor Improvements (Branch Hill-Guinea Pike to SR 48)
Estimated Construction Cost: $7,500,000

Conduct Corridor Study to examine land use, zoning, and roadway capacity and to develop an
access management strategy for the SR 28 Corridor from Branch Hill — Guinea Pike to SR 48.
Strategy should address safety, capacity, local access and regional mobility issues, and
incorporate measures to preserve function of roadway in view of future land use and economic
development potential.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 and 2
NEPA Process CE.
ODOT Prequalification Required:

Non-complex Roadway Design
Right-of-Way Plan Development

Basic Traffic Signal Design

Environmental Document Preparation — CE
ESA Screening

Selection Subfactors:

e Economic Development Planning
e Conservation Development
e Land Use Planning
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Project: ODOT PID # 82139

Wolfpen-Pleasant Hill Improvements

Estimated Construction Cost: $3,500,000

The Wolfpen-Pleasant Hill improvements will provide a minimum of three (3) lanes from just
south of Allen Drive (500 feet south of By-Pass 28) to SR 131. Wolfpen-Pleasant Hill has
experienced a significant traffic increase following the construction of By-Pass 28. The addition
of a turn lane will accommodate access to and from Wolfpen-Pleasant Hill Road from the
existing curb cuts created by residential construction. Additionally, a right-hand turn lane will be
provided for access to Milford High School. The project will include curbed cross section and
closed storm drainage and sidewalk.

DBE Goal — 10%

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8.

NEPA Process CE.

ODOT Prequalification Required:

e Non-complex Roadway Design
¢ Right-of-Way Plan Development
e Subsurface Utility Engineering
e Basic Traffic Signal Design
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Project: ODOT PID # 82140
SR 28 Improvements — Castleberry Court to 1-275
Estimated Construction Cost: $2,000,000

Project includes improvements to SR 28 in Milford, Miami Township, Clermont County, Ohio
from east of Castleberry Court twenty-five hundred (2500) feet to the interchange at I1-275. The
project will include the widening of SR 28 to five lanes, curb and gutter cross section, to relieve
congestion at the ramp locations, and the installation of a traffic signal at Castleberry Court.
The project compliments a planned ODOT safety project at the SR 28/I-275 interchange.

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8.
NEPA Process CE.
ODOT Prequalification Required:

Non-complex Roadway Design

Interchange Justification/Modification Study
Right-of-Way Plan Development
Subsurface Utility Engineering

Basic Traffic Signal Design
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Project: ODOT PID # 82577
Environmental Services Task Order

Task order includes development of environmental mitigation and streamlining strategy for the
CCTID RTIP program of projects, consistent with the Eastern Corridor FEIS, ROD, ODOT PDP
process and Eastern Corridor Statement of Intent (SOI). The strategy shall be integrated with
local watershed management, water quality protection, storm water management, and green
infrastructure development to support project design, mitigation and permitting conducted
through the CCTID. The strategy should identify opportunities and establish processes for
environmental permit streamlining. The strategy should also identify strategies and
opportunities, including incentives for conservation development.

Task order also involves providing environmental document, CE and 4(f) and waterways permit
preparation; performing ecological surveys, wetland mitigation plans, wetland delineations, air
quality analysis, noise analysis and abatement design, archaeological investigations, and ESA
screening, Phase | & Il studies and remedial design, for various projects on the Clermont
County TID Regional Transportation Improvement Plan.

DBE Goal — 15% DBE firms are encouraged to submit LOI as prime for task order projects in
disciplines where the firm meets prequalification requirements.

ODOT Prequalification Required:

Environmental Document Preparation EA/EIS
Environmental Document Preparation CE
Environmental Document Preparation Section 4(f)
Ecological Surveys

Wetland Mitigation

Waterway Permits

Wetland Delineation

Air Quality Analysis

Noise Analysis and Abatement Design
Archaeological Investigations
History/Architectural Investigations

ESA Screening, ESA Phase | &ll

ESA Remedial Design

Selection Subfactors:

e Economic Development Planning
e Conservation Development
e Land Use Planning
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Project: ODOT PID # 82578
Integrated Traffic Modeling and Simulation Task Order

Task order involves coding and model runs, including post-processing and analysis, of the OKI
Regional Travel Demand Modeling for the CCTID RTIP Projects as a basis for the development
of micro-simulation and traffic modeling using tools approved by ODOT Office of Technical
Services. Micro-simulation is intended to demonstrate the benefits, in terms of regional and
local capacity, mobility, access and network efficiency, of the CCTID RTIP on the state and
federal transportation network, to qualify the projects as TSM projects under the EC Tier 1 ROD,
and to effectively guide the CCTID in financial resource allocation toward the most effective
prioritization of projects. Micro-simulation analysis will involve evaluation of the changes in traffic
patterns occurring “with and without” improvements. Modeling and simulation are intended to
provide the detailed information, including capacity requirements, turn lane lengths, signal
coordination and timing, necessary to provide design scope information for the CCTID RTIP
projects.

ODOT Prequalification Required:

Interchange Justification/Modification Study
Safety Study

Basic Traffic Signal Design

Traffic Signal System Design

Selection Subfactors:

Economic Development Planning
Site Plan Development

RTDM Modeling
Micro-simulation

Experience with VISSM
Knowledge of SYNCRO
Knowledge of HCMS

Clermont County TID Project Group No. 1 04/02/07
Y ) P 21 of 23



Project: ODOT PID # 82579
Real Estate Appraisal & Acquisition Services Task Order

Task order involves development of a strategic approach to real estate and right-of way
acquisition supporting a program level project development methodology. Strategic approach
must meet the requirements of the Uniform Acquisition Act and related federal and state
statutes, while facilitating responsiveness to private sector initiatives and development
opportunities. The strategic approach should incorporate the capabilities available to TID’s to
provide a template for timely and cost effective right-of-way preservation actions by CCTID.

Task order also involves providing title research, value analysis, appraisal, appraisal review,
negotiation, closing, relocation and relocation review services on a parcel specific basis.

Task order may require survey and preparation of right-of-way plans.
ODOT Prequalification Required:

Right of Way Acquisition Services
Title Research

Value Analysis

Appraisal

Appraisal Review

Negotiation

Closing

Relocation

Relocation Review

Right of Way Plan Development
Survey

Selection Subfactors:

e Economic Development Planning
e Site Plan Development
e Interest Based Problems Solving
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Project: ODOT PID # 82580
Geotechnical Services Task Order

Task order involves the performance of subsurface investigations of soil and rock related to
highway and structure (bridge, retaining walls) design as described in ODOT’s Specifications for
Subsurface Investigations, for identified areas within the CCTID RTIP. The task order also
involves development of a general geotechnical description of the program area in GIS format.

Task order also requires the performance of geotechnical testing of soil and rock as described
in ODOT's Specification for Subsurface Investigation, Phase Ill Testing Program, on an “if
authorized” basis as required by conditions.

DBE Goal — 15% DBE firms are encouraged to submit LOI as prime for task order projects in
disciplines where the firm meets prequalification requirements.

ODOT Prequalification Required:

¢  Geotechnical Engineering Services
e  Geotechnical Testing Laboratory

* % %
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